Financial Assistance
Award

DENALI COMMISSION
510 L Street, Suite 410
Anchorage, Alaska 99501

(907) 271-1414 (phone)
(907) 271-1415 (fax)
www.denali.gov

Award Number 01080-00

Toksook Bay Teacher Housing

Award Title Renovation Project

Performance Period | September 1,2008 trough June 30, 2009

Recipient Organization & Address

Authority
112 Stat 1854

CFDA Number

90.100

Denali Commission Finance
Officer Certification

Jennifer Price
02/20/2009

AVCP Regional Housing Authority
PO Box 767
Bethel, AK 99559

Phone: 907-543-3121

Recipient DUNS # 792340911 TIN # 92-0048664

Cost Share Distribution Table

) New Funding Prior Period Funding
Accounting Code = — = = — = Total
Denali Commission | Other Contributors || Denali Commission | Other Contributors
95670000AL $241,608.00 $0.00 $241,608.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
Lower Kuskokwim School Dist. $241,608.00 $0.00 $241,608.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
$0.00 $0.00 $0.00
Total $241,608.00 $241,608.00! $0.00 $0.00 $483,216.00

This Financial Assistance Award approved by the Federal Co-Chair of the Denali Commission constitutes an obligation of federal funding.

See Attached Award Conditions

Signature of Authorized Official - Denali Commission

Electronically Signed

Typed Name and Title
George Cannelos
Federal Co-Chair

Date

02/17/2009

Rev: 05/2008
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AWARD CONDITIONS

1. Award Conditions to the Financial Assistance Award Between the Denali
Commission and AVCP Regional Housing Authority (AVCP RHA) For
Rural Teacher Housing - Toksook Bay, Alaska

1. Scope of Work

This award will provide funding as follows:

Funding in the amount of $241,608 to AVCP Regional Housing Authority (AVCP RHA) is authorized
for the community of Toksook Bay.

Total project cost is $483,216 with a 50% match of $241,608 being funded by the Lower Kuskokwim
School District (LKSD).

This funding will be for the transformation of the existing Elementary School in Toksook Bay into three
(3) 2-bedroom apartments and one itinerant living quarters. All construction will be in compliance with
local, state and federal codes.

The grant will be restricted to teachers with a teaching commitment in the community. If the teacher
moves out of the community, the lease language will include restrictions guaranteeing that the property
must be made available for the new teacher or another teacher residing in the community.

All projects will be required to meet Commission Guiding Principles and Policies.

All Commission funding is intended for use for the scope of work identified in the Award document
only. Any balance of funds remaining after the full scope of work has been completed will be returned
to the Denali Commission.

2. Milestones

The following milestones are identified as the major steps to be completed as part of the project.
“Planned” dates for the first milestone are included here. As part of each progress report, recipients
shall update the progress toward meeting these milestones (see section 7, Reporting).

MILESTONE PLANNED START DATE PLANNED END DATE
In Progress 09/01/2008 06/30/2009
Project Close out 07/01/2009 09/30/2009

3. Award Performance Period
The Award performance period is September 1, 2008 through June 30, 2009. This is the period during
which Award recipients can incur obligations or costs against this Award.

4. Direct and Indirect Costs
The cost principles of OMB A-122 are applicable to this Award. No indirect costs are allowable under
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this award. Please refer to the cost principles regulations for specific details on other allowable charges
under this Award.

5. Budget and Program Revisions

The Administrative Circular, 2 CFR Part 215 applies to this Award. Please refer to the Administrative
Circular for specific details on revisions to this Award. The Administrative Circular requires that
AVCP RHA will inform the Commission in writing (e-mail, letter, or report) at the earliest possible date
of any unanticipated project cost overrun, project schedule delays, or changes in the project scope or
changed site conditions.

6. Payments

Payments under this Award will be made by electronic transfer in response to a “Request for Advance
or Reimbursement”, Standard Form 270 (SF-270) submitted by the AVCP RHA. Requests for
reimbursements may be made as needed. The SF-270 must be submitted to the Denali Commission via
fax, e-mail (finance(@denali.gov) or mail in order for payment to be processed. The form is available on
the OMB website: http://www.whitehouse.gov/OMB/grants/grants forms.html. Payments shall be made
in accordance with 2 CFR Part 215. Please contact the Denali Commission’s Finance Specialist at
(907) 271-1414 for further information about submitting this form. No interest will be accrued on
these funds.

7. Reporting

Three forms of project reporting are required under this Award, listed below. AVCP RHA shall submit
reports using the Denali Commission’s on-line Project Database System, available at www.denali.gov.
If there are technical limitations which may prevent the recipient from meeting this requirement, please
contact the Program Manager listed in this agreement.

a.  Progress Reports shall be submitted on a quarterly basis. The first reporting period is September
1, 2008 through March 31, 2009, and quarterly thereafter. Reports are due within 30 days of the end of
the reporting period. Progress reports shall include the following:

1. Total project funding, including both Denali Commission funding
and other project funding sources.

ii. The total project expenditures for the project as of the end of the
reporting period, including both Denali Commission and Other funding sources.

iii. Updated schedule and milestone information as identified in the
Scope of Work

v. Narrative summary of the project status and accomplishments to
date, and address the following questions: is the project on schedule, is the project on budget, and what
actions are planned to address any project problems.

v. Photographic documentation of project progress shall be provided
with the progress reports for active construction projects. The photo documentation shall include a
minimum of three, dated photos per reporting period such that a complete record of the construction is
maintained over time, from “before,” showing the situation before the start of construction, to “during”
showing work proceeding on the project, and “after” to show the finished project. Photos shall be
provided in a digital format as part of the on-line report. A short description of the activity and names
of those in the photos shall also be provided.
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b. In addition to reporting quarterly, the Recipient shall meet twice annually with the Commission
program manager to report lessons learned and project status. These meetings may include community
participation.

c.  Federal Single Audits shall be submitted annually, when required. In accordance with OMB
Circular A-133, which requires [subpart 200] “Non-Federal entities that expend $500,000 or more in a
year in Federal awards shall have a single or program-specific audit conducted for that year in
accordance with the provisions of this part [subpart 205]. The determination of when an award is
expended should be based on when the activity related to the award occurs.”

Recipients shall also submit single audits to the Federal Clearinghouse as designated by OMB.
Information can be found on the following web-site: http://harvester.census.gov/sac/

8. Project/Award Close-Out

The project close-out report shall be completed within 90 days of the end of the Award performance
period or within 90 days of the completion of the project, whichever is earlier. Recipients must also
draw down any remaining funds for expenditures incurred under this award during this 90-day period.

The project close-out report shall be submitted on-line through the Denali Commission’s on-line Project
Database System, available at www.denali.gov. The project close out will require the recipient to
submit the following information:

a.  Final data for each item listed in paragraph 7(a) “Progress Reports”.

b.  Final project expenditures itemized by the following categories: planning & design; materials &
equipment; freight; labor; project administration/overhead and other expenses.

c.  Acknowledgement of support: For all construction projects, the Award recipient shall display a
sign that acknowledges the Government’s support for the project(s) developed under this Award. The
Commission will provide an appropriate sign. The Award recipient must request an indoor and/or an
outdoor sign from the Commission office. Pickup or delivery of the sign can be arranged at that time.

9. Public Policy Laws and Assurances

Award Recipients are required to comply with the public policy laws and assurances on Standard Forms
SF 424b (non-construction projects) or SF 424d (construction projects). This form must also be signed
by a certifying official of the organization. Some of the laws are highlighted below for your

reference. To the maximum extent practicable, considering applicable laws, Funding Recipients shall
accomplish the project contemplated by the Award using local Alaska firms and labor. No portion of
this award may be used for lobbying or propaganda purposes as prohibited by 18 U.S.C. Section 1913
or Section 607(a) of Public Law 96-74. Project level environmental reviews in accordance with the
National Environmental Policy Act (NEPA) and the National Historic Preservation Act (NHPA) are
required for each project undertaken with Denali Commission funds.

10. Non-Compliance with Award Conditions

Recipients not in compliance with the terms and conditions of this Financial Assistance Award will be
notified by the Denali Commission. The Denali Commission will work with the recipient to identify
the steps necessary to bring them back into compliance, and will establish an appropriate time frame for
the corrections to be made. If the corrections have not been made by the deadline, the Denali
Commission reserves the right to either suspend or unilaterally terminate the Financial Assistance
Award for non-performance.
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11. Program Manager, Financial Manager & Other Contact

Information

Denali Commission

AVCP Regional Housing Authority

Kathy Berzanske
Program Manager

510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-5232
Fax: 907-271-1415

E-mail: kberzanske@denali.gov

Ronald B. Hoffman

Chief Executive Officer
P.O. Box 767

Bethel, Alaska 99559-0767
(907) 543-3121 tel.

(907) 543-3933 fax

ron@avcphousing.org

Betty Sorensen

Grants Administrator
510 L Street, Suite 410
Anchorage, AK 99501
Phone: 907-271-3415
Fax: 907-271-1415

E-mail: bsorensen(@denali.gov

Jeffrey Lowrey

Vice President of Finance
P.O. Box 767

Bethel, AK 99559
Phone: 907-543-3121
Fax: 907-543-2270

E-mail: jeffl@avcphousing.org

E-mail: warrend@avcphousing.org




